STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGSALS | SSUED 17

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

03/ 02/ 04
01- 410504
01- MEN- 101-96. 6/ 96. 9

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 186, 408. 00

1, 334, 862. 75

1,387, 556. 00

1, 442,582. 00

1, 444, 533. 00

B

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N MENDOCI NO COUNTY ABOUT 7.0 KM

NORTH OF LEGGETT FROM 0.1 KM TO

0.6 KM NORTH OF DORA CREEK BRI DCE

REALI GN CURVE

1, 260, 000

1,115, 000. 00

Bl DDER | D

10. 0%

AMOUNT OVER 71, 408. 00

Bl D245
PAGE 1
03/ 03/ 04

CONTRACT CODE '"A '

51 CONTRACT | TEMS

FEDERAL AlD ACST-QL01-(061)E

PH-

TOTAL NUMBER OF WORKI NG DAYS
PERCENT OVER EST

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

QLO1- (061) E

90
6. 40

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

R BROWN CONSTRUCTI ON COVPANY
I NC

P O BOX 406

W LLOW CREEK CA 95573

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

VENDOCI NO CONSTRUCTI ON
SERVI CES | NC

P O BOX 1517

WLLITS CA 95490

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581- 1553

FAX

FAX

FAX

FAX

FAX

707 443-6371
00105709
707 443-0277

530 629-3702
00634826
530 629-2863

831 724-1011
00000089
831 768-4021

707 459- 2377
00443396
707 459-0644

707 258-6261
00676166
707 258-1240



01- 410504
01- MEN- 101
03/ 02/ 04

1, 488, 770. 00

1,576, 205. 00

7

4

JOHN N PETERSEN | NC

P O BOX 3599
EUREKA CA 95502

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

707 443-5661
00333874
FAX 707 733-5659

530 223-6605
00789082
FAX 530 223-3879

Bl D245
PAGE 2
03/ 03/ 04



01- 410504
01- MEN- 101
03/ 02/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

03/ 03/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

APEX FENCE
P O BOX 545
ANDERSON CA 96007

APPLY A LI NE
5625 EAST S| DE RD
REDDI NG CA 96001

M AND S ENVI RONMVENTAL
12192 MACS RD
REDDI NG CA

MORI SOLI  CONSTRUCTI ON
P O BOX 2762
LI VERMORE CA 94551

ASPHALT CONCRETE DI KE

GUARD RAIL AND SI GNS

STRI PI NG

EROSI ON CONTRCL

FLASH NG BEACON



01- 410504 Bl D245

01- MEN- 101 PAGE 4

03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE GUARD RAI L
P O BOX 545
ANDERSON CA 96007

MERCER FRASER COVPANY ASPHALT PAVI NG
P O BOX 1006
EUREKA CA 95502

MORI SOLI  CONSTRUCTI ON TEMPORARY FLASHI NG SYSTEM
P O BOX 2762
LI VERMORE CA 94451

PRI CE STRI PI NG STRI PI NG
1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
4439 TENYA COURT
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY | TEM 40
LI NCOLN CA
APEX FENCE I TEM5S 15 THRU 19 AND 45 THRU 48
ANDERSON CA
APPLY A LI NE ITEMS 6 THRU 8, 13, 14, 24, 41, 49 AND 50
REDDI NG CA

CONTI NUED ON NEXT PAGE



01- 410504
01- MEN- 101
03/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

SPIRIT ROAD O L
MORGAN HI LL CA

TERRY HANSEN ELECTRI C
| GO CA

Bl DDER | D NAME AND ADDRESS

| TEM 10

| TEMS 35, 37 AND 38 ( PARTI AL)

| TEM 10

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MBI
LI VERMORE CA

MORI SCLI  CONSTRUCTI ON | NC
LI VERMORE CA

PRI CE STRI PI NG
CRESCENT CITY CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L AND CABLE RAI LI NG

TEMPORARY FLASHI NG BEACON

STRI PI NG AND PAVEMENT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
148 OITO Cl RCLE
SACRAMENTO CA 95822

METAL BEAM GUARD RAI L



01- 410504 Bl D245

01- MEN- 101 PAGE 6

03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
A C DI KE COVPANY ASPHALT CONCRETE M SCELLANEQUS AREAS ( PARTI AL)
LI NCOLN CA
APPLY A LI NE PAVEMENT MARKI NGS
REDDI NG CA
M AND S ENVI RONMENTAL LANDSCAPI NG | NC ERCSI ON CONTRCL
REDDI NG CA
MBI GUARD RAIL AND CABLE RAI LI NG
LI VERMORE CA
MORI SCLI  CONSTRUCTI ON | NC TEMPORARY FLASHI NG BEACON SYSTEM
LI VERMORE CA
WANDAS FLAGQ NG CO FLAG NG ( PARTI AL)
CHI CO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE SI GNS AND GUARD RAI L ( PARTI AL)
ANDERSON CA
APPLY A LI NE STl PI NG ( PARTI AL)
REDDI NG CA
MERCER FRASER PAVI NG ( PARTI AL)
EUREKA CA

CONTI NUED ON NEXT PAGE



01- 410504
01- MEN- 101
03/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

03/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

BEACON ( PARTI AL)



01- 410504 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 02/ 04 03/ 03/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 120 10. 00 1, 200. 00

2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00

PROGRAM

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 310 1. 00 1, 310. 00

7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 10 45. 00 450. 00

8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 130 6. 00 780. 00

9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
10 (S) 032261 TEMPORARY FLASHI NG BEACON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 160 100. 00 16, 000. 00
12 150305 OBLI TERATE SURFACI NG MR 1, 150 3. 00 3, 450. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 470 4.00 5. 880. 00

STRI PE

14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 640 3. 00 1, 920. 00
15 150742 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
16 151224 REMOVE DEL| NEATOR EA 2 100. 00 200. 00
17 152301 RESET MARKER EA 10 50. 00 500. 00
18 152316 RESET ROADSI DE SI GN (ONE POST) EA 29 200. 00 5, 800. 00
19 152317 RESET ROADSI DE SI GN ( TWO POST) EA 2 300. 00 600. 00
20 152430 ADJUST | NLET EA 2 1, 500. 00 3, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
22 160120 REMOVE TREE EA 2 500. 00 1, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 700 40. 00 28, 000. 00
24 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
25 (F) 192036 STRUCTURE EXCAVATI ON (CRI B WALL) VB 1, 760 15. 00 26, 400. 00
26 (F) 193012 STRUCTURE BACKFI LL (CRI B WALL) VB 2,380 55. 00 130, 900. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 450 45. 00 20, 250. 00
28 (S) 203003 STRAW ( EROS| ON CONTROL) KG 240 2.00 480. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 112 2. 00 224. 00
30 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 112 2.00 224. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 135. 00 1, 485. 00
32 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 16 10. 00 160. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 10 10. 00 100. 00
34 260201 CLASS 2 AGGREGATE BASE VB 1, 050 60. 00 63, 000. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 920 80. 00 153, 600. 00
36 390106 ASPHALT CONCRETE ( OPEN GRADED) TOWN 700 85. 00 59, 500. 00



01- 410504 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 02/ 04 03/ 03/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

37 391005 PAVI NG ASPHALT ( Bl NDER- PAVENVENT TONN 0.8 200. 00 160. 00
REI NFORCI NG FABRI C)

38 393001 PAVEMENT REI NFORCI NG FABRI C MR 650 6. 00 3, 900. 00

39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 35. 00 5, 600. 00
AREA)

40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 36 65. 00 2, 340. 00

41 032262 CENTER LI NE RUVBLE STRI P (AC, GROUND-IN STA 10 300. 00 3, 000. 00
| DENTATI ONS)

42 (F) 513602 REI NFORCED CONCRETE CRI B WALL ( TYPE B) MR 11 800. 00 8, 800. 00

43 (F) 513603 REI NFORCED CONCRETE CRI B WALL ( TYPE C) MR 112 800. 00 89, 600. 00

44 (F) 513604 REI NFORCED CONCRETE CRI B WALL ( TYPE D) MR 340 800. 00 272, 000. 00

45 820107 DELI NEATOR ( CLASS 1) EA 20 40. 00 800. 00

46 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 155 80. 00 12, 400. 00

47 839521 CABLE RAI LI NG M 73 55. 00 4,015. 00

48 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 800. 00 3, 600. 00

49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 000 1. 50 3, 000. 00

50 (S) 850122 PAVEMENT MARKER EA 140 12. 00 1, 680. 00
( RETROREFLECTI VE- RECESSED)

51 999990 MOBI LI ZATI ON LS LUMP SUM 116, 000. 00* 116, 000. 00

TOTAL 1, 186, 408. 00



01- 410504 Bl D245

01- MEN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 02/ 04 03/ 03/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 9. 50 1140. 00 20. 00 2400. 00 21.00 2520. 00 12. 00 1440. 00

2 2, 400. 00* 2400. 00 5, 000. 00* 5000. 00 2, 400. 00* 2400. 00 5, 000. 00* 5000. 00

3 5, 000. 00* 5000. 00 2, 500. 00* 2500. 00 6, 000. 00* 6000. 00 5, 000. 00~ 5000. 00

4 2,500. 00* 2500. 00 2,500. 00* 2500. 00 7,500. 00* 7500. 00 5, 000. 00* 5000. 00

5 30, 000. 00* 30000. 00 55, 000. 00* 55000. 00 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00

6 2.20 2882. 00 1.00 1310. 00 2.00 2620. 00 6. 00 7860. 00

7 33.00 330. 00 45. 00 450. 00 30. 00 300. 00 78. 00 780. 00

8 4.50 585. 00 6. 00 780. 00 4.00 520. 00 250. 00 32500. 00

9 10, 000. 00 20000. 00 7, 500. 00 15000. 00 3, 500. 00 7000. 00 8, 500. 00 17000. 00
10 25, 000. 00* 25000. 00 39, 900. 00* 39900. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00
11 117.50 18800. 00 80. 00 12800. 00 89. 00 14240. 00 170. 00 27200. 00
12 2.65 3047. 50 9. 00 10350. 00 4. 30 4945, 00 15. 00 17250. 00
13 5.50 8085. 00 3.90 5733. 00 5.00 7350. 00 6. 00 8820. 00
14 2.20 1408. 00 2.80 1792. 00 2.00 1280. 00 12. 00 7680. 00
15 100. 00 100. 00 75. 00 75. 00 100. 00 100. 00 389. 00 389. 00
16 50. 00 100. 00 75. 00 150. 00 90. 00 180. 00 110. 00 220. 00
17 50. 00 500. 00 50. 00 500. 00 60. 00 600. 00 75. 00 750. 00
18 200. 00 5800. 00 200. 00 5800. 00 240. 00 6960. 00 450. 00 13050. 00
19 300. 00 600. 00 300. 00 600. 00 360. 00 720. 00 550. 00 1100. 00
20 2, 000. 00 4000. 00 550. 00 1100. 00 1,275.00 2550. 00 6, 500. 00 13000. 00
21 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 50, 000. 00* 50000. 00
22 250. 00 500. 00 1, 000. 00 2000. 00 600. 00 1200. 00 4, 100. 00 8200. 00
23 25.00 17500. 00 45. 00 31500. 00 50. 00 35000. 00 62. 00 43400. 00
24 2, 800. 00* 2800. 00 1, 200. 00* 1200. 00 1, 800. 00* 1800. 00 5, 000. 00* 5000. 00
25 15. 00 26400. 00 25.00 44000. 00 21.00 36960. 00 78. 00 137280. 00
26 50. 15 119357. 00 87.00 207060. 00 115. 00 273700. 00 69. 00 164220. 00
27 49. 00 22050. 00 50. 00 22500. 00 35.50 15975. 00 100. 00 45000. 00
28 2.75 660. 00 2.00 480. 00 2.00 480. 00 3.00 720. 00
29 4.00 448. 00 2.00 224. 00 3.00 336. 00 3.00 336. 00
30 3.50 392. 00 2.00 224.00 3.00 336. 00 3.00 336. 00
31 357. 00 3927. 00 130. 00 1430. 00 150. 00 1650. 00 200. 00 2200. 00
32 5. 00 80. 00 1.00 16. 00 2.00 32.00 2.00 32.00
33 8. 50 85. 00 1.00 10. 00 2.00 20. 00 2.00 20. 00
34 60. 75 63787. 50 75. 00 78750. 00 71.00 74550. 00 88. 00 92400. 00
35 85. 00 163200. 00 80. 00 153600. 00 85. 00 163200. 00 88. 00 168960. 00
36 90. 00 63000. 00 80. 00 56000. 00 95. 00 66500. 00 110. 00 77000. 00
37 200. 00 160. 00 390. 00 312. 00 1, 200. 00 960. 00 5, 000. 00 4000. 00
38 6. 00 3900. 00 2.00 1300. 00 2.00 1300. 00 20. 00 13000. 00
39 35. 00 5600. 00 15. 00 2400. 00 22.00 3520. 00 58. 00 9280. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

01- 410504

01- MEN- 101
03/ 02/ 04
SECOND
BI D AMOUNT
81. 00 2916. 00
275. 00 2750. 00
1, 229. 25 13521. 75
1, 229. 25 137676. 00
1, 229. 25 417945. 00
45. 00 900. 00
88. 00 13640. 00
60. 00 4380. 00
2,000. 00 4000. 00
2.20 4400. 00
11.50 1610. 00
100, 000. 00* 100000. 00

1,334,862.75

SUMMARY

OF REMA

RD
AMOUNT
00 2520
00 3000.
.00 7700.
.00 100800.
.00 374000.
.00 800.
.00 12400.
.00 4015.
.00 3600.
.50 3000.
.00 1680.
00* 102295.
1, 387, 556. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

20. 00 720
250. 00 2500.
838. 00 9218.
964. 00 107968.
1, 156. 00 393040.
45. 00 900.
81. 00 12555.
57.00 4161.
2, 000. 00 4000.
2.00 4000.
11. 00 1540.
51, 676. 00* 51676.
1, 442, 582. 00

Bl D245
PAGE 11
03/ 03/ 04
FI FTH
Bl D AMOUNT
100. 00 3600
3, 500. 00 35000
4,000. 00 44000.
780. 00 87360.
360. 00 122400.
30. 00 600.
70. 00 10850.
100. 00 7300.
2,000. 00 4000.
1.00 2000.
50. 00 7000.
10, 000. 00* 10000.
1, 444, 533. 00



01- 410504 Bl D245
01- MEN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 02/ 04 03/ 03/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
1 12. 00 1440. 00 15. 00 1800. 00
2 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00
3 4,800. 00* 4800. 00 25, 000. 00* 25000. 00
4 6, 700. 00* 6700. 00 5, 600. 00* 5600. 00
5 154, 000. 00* 154000. 00 22, 000. 00* 22000. 00
6 1.00 1310. 00 1.00 1310. 00
7 45. 00 450. 00 55. 00 550. 00
8 6. 00 780. 00 7.00 910. 00
9 8, 000. 00 16000. 00 9, 500. 00 19000. 00
10 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00
11 72.00 11520. 00 110. 00 17600. 00
12 5. 00 5750. 00 6. 00 6900. 00
13 4.00 5880. 00 5.00 7350. 00
14 3.00 1920. 00 3.50 2240. 00
15 75. 00 75. 00 90. 00 90. 00
16 40. 00 80. 00 90. 00 180. 00
17 75. 00 750. 00 50. 00 500. 00
18 200. 00 5800. 00 200. 00 5800. 00
19 300. 00 600. 00 300. 00 600. 00
20 770. 00 1540. 00 1, 200. 00 2400. 00
21 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
22 480. 00 960. 00 525. 00 1050. 00
23 61. 00 42700. 00 45. 00 31500. 00
24 1, 200. 00* 1200. 00 1, 500. 00* 1500. 00
25 25.00 44000. 00 59. 00 103840. 00
26 50. 00 119000. 00 120. 00 285600. 00
27 60. 00 27000. 00 65. 00 29250. 00
28 6. 00 1440. 00 3.00 720. 00
29 4.00 448. 00 4.00 448. 00
30 4.00 448. 00 3.50 392. 00
31 173. 00 1903. 00 350. 00 3850. 00
32 25. 00 400. 00 5. 00 80. 00
33 24.00 240. 00 8. 00 80. 00
34 58. 00 60900. 00 75. 00 78750. 00
35 75. 00 144000. 00 80. 00 153600. 00
36 85. 00 59500. 00 85. 00 59500. 00
37 1, 200. 00 960. 00 200. 00 160. 00
38 2.50 1625. 00 6. 00 3900. 00
39 54.00 8640. 00 35.00 5600. 00




01- 410504 Bl D245
01- MEN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
03/ 02/ 04 03/ 03/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
40 70. 00 2520. 00 95. 00 3420. 00
41 300. 00 3000. 00 320. 00 3200. 00
42 850. 00 9350. 00 825. 00 9075. 00
43 1, 020. 00 114240. 00 875. 00 98000. 00
44 1, 250. 00 425000. 00 1, 100. 00 374000. 00
45 31.00 620. 00 45. 00 900. 00
46 65. 00 10075. 00 80. 00 12400. 00
47 62. 00 4526. 00 60. 00 4380. 00
48 2,000. 00 4000. 00 2,000. 00 4000. 00
49 1.50 3000. 00 2.00 4000. 00
50 12. 00 1680. 00 12. 00 1680. 00
51 145, 000. 00* 145000. 00 150, 000. 00* 150000. 00
TOT 1, 488, 770. 00 1,576, 205. 00




